

## 2008 Billing Schedule

The schedule below recognizes the unique timing for each portion of the research. In total, four (4) billing periods are defined for 2008: January, May, August, and October.

2008 ETF CAHPS Survey Billing Schedule			
Timeline Event	Month of Payment	Invoice Amount	% of Project Cost
Prior to beginning of Internet survey	January	\$32,261.50	50%
Completion of survey	May	\$16,130.75	25%
Adobe InDesign Application	May	\$700.00	
Survey deliverables approved by the Department	August	\$13,488.85	20%
Final survey deliverables	October	<u>\$3,256.90</u>	<u>5%</u>
	Final Project Cost	65,838.00	100%